

ADDENDUM NO. 1

The Addendum intents to amend certain parts of information as contained in bid advertisement of 20 March 2020 as published in the Provincial Tender Bulletin No.102.

AMENDMENTS TO CONTRACT / BID NO:

HS – B16/2019/2020 Appointment of a contractor for construction of water and sewer infrastructure for 488 erven in Mohokare Local Municipality

HS –B17/2019/2020 appointment of a contractor for construction of water and sewer infrastructure for 528 erven in Kopanong Local Municipality, Springfontein (Maphodi).

1. CHANGE IN CIDB GRADING

The CIDB Grading for the bid: HS – B16/2019/2020 Appointment of a contractor for construction of water and sewer infrastructure for 488 erven in Mohokare Local Municipality is no more 7CE or 6CE PE but has changed to 6CE or 5CE PE and higher.

The CIDB Grading for the bid: HS – B17/2019/2020 Appointment of a contractor for construction of water and sewer infrastructure for 528 erven in Kopanong Local Municipality, Springfontein (Maphodi). is no more 7CE or 6CE PE but has changed to **6CE or 5CE PE and higher.**



2. SALE OF BID DOCUMENTS

HS – B15/2019/2020 – Appointment of a contractor for construction of water and sewer infrastructure for 1394 erven in Kopanong Local Municipality, Koffiefontein (Ditlhake Ext 9)

HS – B16/2019/2020- Appointment of a contractor for construction of water and sewer infrastructure for 488 erven in Mohokare Local Municipality

HS –B17/2019/2020 Appointment of a contractor for construction of water and sewer infrastructure for 528 erven in Kopanong Local Municipality, Springfontein (Maphodi).

The bid documents for advertised bids will be downloaded free of charge from etender: www.etenders.gov.za and the Departmental Website: www.humansettlements.fs.gov.za and shall not be sold as indicated in the advertisement.

3. CHANGE IN CLOSING DATE

The closing date has been extended to the 7 May 2020.

For all your bid related enquiries, please submit your written responses to bids@fshs.gov.za

